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****************************************************************************** 

NOTE TO PROJECT SCOPE EDITOR: 
This standard Scope of Work (SOW) is to be used to collect detailed lead and/or 
asbestos content and location data at the pre-design stage of projects associated with 
remodeling, renovation and demolition of existing facilities.  The collected data will be 
used to properly design the project as it relates to lead or asbestos abatement 
requirements, hazard controls and protection for health and safety, and environmental 
compliance. 

The SOW is also used to evaluate whether lead waste generated during the project will 
be considered hazardous or non-hazardous waste under the USEPA Resource 
Conservation and Recovery Act (RCRA) requirements.  Demolition projects may not 
require use of the SOW for performing a complete lead survey if there is no question of 
potential lead exposures to the demolition workers.  If that is the case, the survey for 
demolition requires only gathering a representative sample of the debris to be generated 
and performing a TCLP for lead. 

The SOW can be used for performing a survey to determine whether any asbestos 
waste generated by the project will be considered regulated or non-regulated waste 
under the USEPA National Emission Standards for Hazardous Air Pollutants 
(NESHAP) requirements.  The SOW also can identify contaminated soil impacted by 
the planned project through both visual examination of bare soil for non-residential or 
non child-occupied facilities, and through soil sampling for residential or child-occupied 
facilities. 

This SOW is not to be used to identify the nature and severity of lead and/or asbestos 
hazards addressed using the SOWs contained Engineering Pamphlets (EP) 1110-1-28 
for installation lead survey risk assessments, EP 1110-1-31 for installation combined 
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lead inspection/risk assessment for property transfers, and EP 1110-1-23 for 
installation asbestos surveys. This SOW allows the use of an X-Ray fluorescence 
(XRF) instrument for initial testing for lead content.  If XRF testing yields negative 
results, compared to project-specific action levels, the SOW allows the Contractor to 
collect paint chip samples for laboratory analysis from surfaces where the XRF method 
failed to detect lead. 

Asbestos Containing Building Material (ACM) is material containing greater than 1% 
asbestos.  The SOW provides determining the presence of ACM based both on 
OSHA and EPA requirements.  

The SOW uses the Asbestos Hazard Emergency Response Act (AHERA) survey and 
sample collection procedures for bulk sampling found in 40 CFR 763, Subpart E. 

This SOW is written to survey for both lead and asbestos.  If the project requires 
surveying for only one or the other, the Scope Editor must edit the Scope to remove all 
references and text for the material being excluded from the survey.  As an example, all 
references and text for lead must be deleted if the survey is to be performed for 
asbestos only. 

****************************************************************************** 

1.0 PROJECT OVERVIEW, OBJECTIVES, AND DESCRIPTION OF WORK 

1.1 REFERENCES 

1.1.1 Federal 

1.1.1.1 U.S. Department of Housing and Urban Development (HUD) 

a. Guidelines for the Evaluation and Control of Lead-Based Paint Hazards in Housing, 
Chapter 7 (revised 1997) HUD, Government Printing Office, Washington, D.C. June 1995. 

b. XRF Performance Characteristic Sheets (PCS).  
(http://www.hud.gov/lea/leadwnlo.html/.) 

1.1.1.2 U.S. Environmental Protection Agency (EPA) 

a. Asbestos-Containing Materials in Schools, 40 CFR Part 763, Subpart E 

b. Debris That Continues to Exhibit the Toxicity Characteristic Due to Fabrication With 
Toxic Metals; Land Disposal Restrictions for Debris and Newly Listed Wastes: EPA Proposed 
Rule (57 FR 990, 9 January 1992) Adopted as Final, 57 FR 37221 – 37282, 18 August 1992. 

c. Method for the Determination of Asbestos in Bulk Building Materials, EPA Method 
600/R-93-116. July 1993. 
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d. National Lead Laboratory Accreditation Program, Laboratory, (NLLAP) A list of 
NLLAP-recognized laboratories is available at the AIHA website; (http://www.aiha.org). 

e.  National Emission Standards for Asbestos; Standard for Demolition and Renovation, 40 
CFR  Part 61.  Subpart M. 

1.1.1.3 Occupational Safety and Health Administration (OSHA) 

a. Construction Industry Standards for Lead, 29 CFR 1926.62 

b. Construction Industry Standards for Asbestos, 29 CFR 1926.1101 

1.1.2 U.S. Army (DA) 

   a. DA Hazardous Asbestos and Lead Optimal Management System (HALO) 

(http://owww.cecer.army.mil/painterl) 

  b.  U.S. Army Corps of Engineers (USACE) Engineering Manual (EM) 385-1-1, Safety & 
Health Requirements Manual (www.hnd.usace.army.mil) 

   c.  U.S. Environmental Hygiene Agency Interim Final Report: Lead-Based Paint 
Contaminated Debris Waste Characterization Study. Study No. 37-26-JK44-92, May 1992 – May 
1993.  (Contact U. S. Army Center for Health Promotion and Preventive Medicine, Hazardous & 
Medical Waste Program for copies: 410-436-3651.) 

1.1.3 State and Local 

[     ] 

1.1.4 Other Organizations 

1.1.4.1 American Association for Laboratory Accreditation (A2LA). 

a. (Provides laboratory accreditation under EPA contract for the EPA National Lead 
Laboratory Accreditation Program (NLLAP) (www.a2la.org)). 

1.1.4.2 American Industrial Hygiene Association (AIHA) 

a. National Lead Laboratory Accreditation Program (NLLAP).  See http://www.aiha.org 
for listing of NLLAP recognized labs. 

b. Bulk Asbestos Proficiency Analytical Testing Program (BAPAT) (http://www.aiha.org). 
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1.1.4.3 American Society for Testing and Materials (ASTM). 

a. E1605, Standard Terminology Relating to Abatement of Hazards from Lead-Based 
Paint in Buildings and Related Structures. 

b. E1727, Standard Practice for Field Collection of Soil Samples for Lead Determination 
by Atomic Spectrometry Techniques. 

c. E1729, Standard Practice for Field Collection of Dried Paint Samples for Lead 
Determination by Atomic Spectrometry Techniques. 

d. PS95-98, Standard Provisional Practice for Quality Systems for Conducting In Situ 
Measurements of Lead Content in Paint or Other Coatings using Field-Portable X-Ray 
Fluorescence (XRF) Devices. 

1.1.4.4 National Institute for Standards and Technology (NIST) 

a. National Institute for Standards and Technology, National Voluntary Laboratory 
Accreditation Program (NVLAP).  A list of NVLAP-recognized laboratories is available at the NIST 
website: (http://ts.nist.gov/ts/htdocs/210/214/214.htm/.) 

 

1.2 REGULATORY REQUIREMENTS 

1.2.1 Regulatory Authority/Requirements 

The Contractor shall conduct all work in accordance with Federal, State and local requirements.  
Where inconsistencies exist, the Contractor shall follow the most stringent requirement. 

1.2.1.1 Federal Requirements 

a. Survey Procedures and Requirements. 

Lead in paint and soil shall be identified, sampled, analyzed and validated in accordance with the 
applicable standards published by ASTM using NLLAP recognized laboratories. Asbestos shall be 
identified, sampled, analyzed and validated in accordance with the requirements of 40 CFR 763, 
Subpart E.   

b. Safety and Health 
****************************************************************************** 

NOTE: If a XRF instrument is used, require that the manufacturer’s radiation safety 
precautions be addressed in an Accident Prevention Plan (APP).  Also ensure that all 
federal, state, and installation permitting and licensing requirements are met; an Army 
Radiation Permit may need to be obtained from the Installation Commander if the XRF 
is a NRC specifically licensed instrument.  Air Force and Navy installations may also 
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require a permit to be obtained.  See AR 11-9 for details on Army Radiation Permit 
requirements.  If the survey involves potential entry into confined spaces (i.e., crawl 
spaces, duct work, vaults, etc., which meet the definition of a confined space) 29 CFR 
1910.146 requirements must be included in the Accident Prevention Plan. 

****************************************************************************** 

The Contractor shall comply with applicable OSHA standards and the USACE Safety and Health 
Requirements Manual EM 385-1-1 to include the submission of an Accident Prevention Plan (APP) 
[with instructions on [obtaining an [Army] Radiation Permit, and] following the XRF manufacturer’s 
radiation safety precautions].  The APP shall address the potential for entry into confined spaces as 
defined in 29 CFR 1910.146, fall protection, and electrical hazards.  The APP shall be submitted to the 
Contracting Officer (See Glossary) prior to performing survey tasks.  The survey shall not begin without 
acceptance of the APP by the Contracting Officer. 

1.2.1.2 State and Local Requirements 

****************************************************************************** 

NOTE:  Reference state, local, or installation-specific requirements that differ from the 
federal requirements cited in this SOW that are applicable to the examination and 
sampling procedures to be performed. 

****************************************************************************** 

[The Contractor shall comply with the following [state/local] [and installation] requirements in 
completing the activities required by this SOW [insert applicable references]] 

 
1.3 SITE CHARACTERISTICS, OBJECTIVES AND DESCRIPTION OF WORK 

1.3.1 Site Location/Characteristics 

****************************************************************************** 

NOTE: Describe building location(s) function and physical characteristics (e.g., 
industrial, commercial, or residential facility) including individual unit designations in 
multiple unit facilities and surfaces within each unit/facility to be examined and tested.  
Use Table B-1 as appropriate in randomly selecting units from multiple unit populations 
for lead surveys.  Asbestos surveys do not require the use of random selection strategy 
in multiple unit populations of similar construction, but can be designed using a sampling 
approach of selecting a simple percentage such as 10% or 20%.  In combined 
lead/asbestos surveys, sampling for asbestos when performing lead sampling in 
randomly selected units for the lead survey is performed for the sake of sampling 
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efficiency, not because of regulatory requirements to randomly select units for asbestos 
sampling.  No regulatory requirement exists defining asbestos sampling strategy other 
than federal asbestos sampling requirements for schools.  Depending on the customer 
agreement, the survey would only entail examining and sampling those locations within a 
building(s) that would be impacted by the project being planned. 

****************************************************************************** 

The survey shall be performed at [state unit locations].  The Contractor shall take into account the 
following [unit/facility functions and physical characteristics] while performing the survey.  [See Table B-
1]. 

1.3.2 Previous Studies and Results 

****************************************************************************** 

NOTE:  Include any previous lead or asbestos survey data regarding the project areas 
to be surveyed that is judged to be valid, and that is to be reviewed by the Contractor 
prior to performing this survey. 

****************************************************************************** 

Prior to initiating the field activities required by this SOW, the Contractor shall review the results of 
previous lead/asbestos surveys completed at the units/facilities identified in Paragraph 1.3.1 provided as 
an attachment to this SOW. 
 

1.3.3 Project Work Tasks and Description of Work 

Survey work tasks include: [list and describe each work task to be performed in performing the survey 
and gathering and evaluating the data as outlined in task 2, 3, and 4 of this SOW] at the  units/facilities 
identified in Paragraph 1.3.1.  The survey shall identify through visual examination and sampling, the 
existence or absence of [lead containing paint (See Glossary)], [and lead contaminated soil] [ACM].  
[For identified lead-containing paint, the survey shall further identify whether the waste stream(s) 
estimated to be generated by the project being planned, will be considered hazardous or non-hazardous 
waste.  The determination shall be by: (1) checking with Federal, state and local regulatory agencies to 
determine if the tasks to be performed producing the waste stream, are excluded from hazardous waste 
disposal regulations, (2) if not excluded, by testing the waste streams for leachable lead using 
representative sampling in accordance with [insert applicable Army guidance] and the Toxicity 
Characteristic Leaching Procedure (TCLP) or (3) if the state or local entity determines another waste 
stream characterization process is required, using that process to assess lead TCLP.].  All samples and 
analyses shall be compared to the action levels identified in Table A-1.  [The Contractor shall develop 



 EP 1110-1-30 
 31 Aug 01 
 

A-9 

CADD or line drawings that identify the presence and locations of ACM and lead-containing paint 
based on a comparison of sample results to Table A-1 for each area surveyed.] 

1.3.4 Data Quality Objectives 

The Contractor shall meet project-specific data quality objectives (See Glossary) for sampling, analysis, 
and Quality Assurance/Quality Control (QA/QC) by meeting the requirements of Paragraphs 2.2 and 
2.3.  DQOs must be met in order to provide required data quality.  The data thus collected shall be 
compared to the survey action levels provided in Table A-1 below. 

 

Table A-1 

Lead/Asbestos Survey Action Levels 

Sample Matrix Action Level 

Asbestos-Containing Material (ACM) > 1% Asbestos 

Asbestos Containing Waste Stream [Will asbestos waste stream generated be 
considered regulated or non-regulated waste 

under NESHAP?  Consult with Federal, state and 
local regulators where project will occur to 

determine status.] 

Lead Containing Paint  (XRF) Positive reading according to PCS sheet 
parameters.   If negative reading then  confirm with 

paint chip sample and analysis. 

Lead Containing Paint (Paint Chip)  Greater than detectable using ASTM sampling 
techniques and NLLAP recognized laboratories 

referenced in this SOW for analysis. 

[Soil (Lead)] Project specific based on customer goals.  Levels 
less than 400 Parts per Million (PPM) unregulated 

at federal level.  Check with State and Local 
Regulators to consider goals for customer and 

project.   

[Lead Containing Material Waste Stream] [Is lead containing waste stream EXEMPT from 
regulation due to the work activity to be 

performed? Check with Federal, State and Local 
Government.] 

[Lead Containing Waste Stream] [If not exempt, representative sample 
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characterization using Army protocol.] 

TCLP: greater than 5 PPM lead 

[Lead Containing Waste Stream] [If Army protocol not allowed by regulator, 
representative sample protocol required by 

Federal, state or local regulator.] 

TCLP: check with regulator  

 

1.3.5 Bid Assumptions 

****************************************************************************** 

NOTE:  Include explicit project-specific assumptions that the Contractor must use in 
developing a cost estimate.  The assumptions might be presented to the Contractor in 
tabular format.  The bid must solicit a unit cost for collecting and analyzing a lead sample 
by XRF and also by paint chip, along with the unit cost for collecting and analyzing 
ACM bulk samples. Samples identified for lead analysis should be collected and 
prioritized for analysis based on probability of obtaining positive results.  Only the 
minimum number of samples should be taken.  Analysis of the samples should cease 
once a positive result is obtained demonstrating the need for project compliance with 29 
CFR 1926.62(d). The Contractor must use best professional judgment in identifying the 
number and prioritizing the analysis of the samples taken from commercial/industrial 
buildings.  The Contractor’s rationale for sampling must be presented and agreed upon 
in the Contractor’s project work plan.  ACM must be sampled by bulk samples for the 
homogeneous area of suspect ACM material the sample represents.  Check with local 
laboratories that meet the lead and asbestos analysis qualifications specified in this 
SOW, to determine a reasonable cost for analyzing lead paint chips, soil and bulk 
asbestos samples and TCLP tests.  Two TCLP tests are usually taken per structure at 
an analytical cost averaging $100.00 but can range up to $300.00 per sample.    
Typically, 135 XRF shots are taken in a three-bedroom home with a cost range per 
shot of $1.50 to $2.00 each.  Residential units would typically require considerably 
more XRF shots than other buildings such as commercial spaces or industrial facilities.  
Lab paint chip sample analysis cost should range from $5.00 to $10.00.  Paint chips 
should be collected where the XRF cannot be used properly such as on curved 
surfaces, when the XRF readings are inconclusive according to the PCS Sheet for the 
instrument, and as a QA/QC of 1% to 5% of the total XRF samples.  If XRF is not to 
be used by the Contractor, then each separate paint component system must be 
sampled by paint chip analysis with a QC of 2% to 5% of the total number of paint 
chips analyzed.   Sampling for lead can halt when a positive sample is obtained from the 
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project area and it is accordingly determined that the 29 CFR 1926.62 is applicable. 

Typical cost for analysis for each asbestos sample can range from $5.00 to $8.50 for 
PLM and $60.00 to $90.00 for TEM.  Assume the QC samples for asbestos will equal 
5% to 10% of total asbestos samples analyzed.  Doing a walk-through would add 
clarity and detail in drafting the bid assumptions as a part of drafting this SOW, to 
roughly identify the number of separate paint component systems and potential ACM 
homogenous areas to be sampled.  

****************************************************************************** 

Bid Assumptions include [insert bid assumptions] 

 
2.0 PROJECT REQUIREMENTS 

 
2.1  CURRENT CONDITIONS/PROJECT WORK PLAN 

2.1.1 Background Data 

[Prior to commencing the sampling activities, the Contractor shall review the available information 
regarding the facility characteristics and use patterns, as described in Paragraph 1.3.2, relevant to 
identification of lead containing paint and ACM in the facilities that will be surveyed.] 

2.1.2 Project Boundaries Identification/Floor Plans 

Facility floor plans/sketches identifying the building locations and that contain detailed drawings 
identifying the specific building areas incorporating the survey project boundaries are [provided in 
CADD format and] attached to this SOW.  The Contractor shall use the [CADD] floor plans, sketches, 
and drawings when performing Task 2 in order to identify and record all lead/asbestos samples and 
potential hazardous debris and waste stream areas of the buildings that will be impacted by the planned 
project. 

2.1.3 Preliminary Site Visit/Walkover 

The Contractor shall conduct a preliminary site visit/walkover in order to verify building access and the 
information provided.  

2.1.4 Project Work Plan 

• The Contractor shall prepare a project work plan after the preliminary site visit/walkover and a 
preliminary review of this SOW that addresses the project requirements as follows: Project work 
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tasks/description of work including recommended changes following preliminary project review 
including the [CADD] floor plans, sketches and drawings provided, and the walkover.  

• Accident Prevention Plan. 

• Sampling Plan including strategy and analytical procedures that will be followed. 

• Identification and qualifications of each laboratory that will be used to analyze lead/asbestos 
samples. 

• Identification and qualifications of the Contractor’s personnel performing the survey. 

 
2.2   CONDUCT LEAD/ASBESTOS SURVEY 

A visual examination of the future project site shall be performed for lead substrates, ACM 
identification, and the sample location documentation. The sampling shall be performed concurrently 
during one walkthrough, eliminating the need for gaining access more than once to the project work area 
that is described in the Description of Work.  Information gathered in the visual examination affecting the 
decisions to be made in the Survey Report not addressed on forms and facility floor plans, sketches and 
drawings provided with this SOW shall be recorded in field notes submitted as an attachment to the 
Survey Report.   

2.2.1 Visual Examination 

a. Lead:  The Contractor shall conduct a visual examination of both vertical and horizontal interior 
and exterior surfaces/component systems to be impacted by the work for determining the presence of 
lead.  Examples of potential lead-containing surfaces/component systems are listed in Table B-2.   

b.  Asbestos: At the same time the Contractor is identifying potential sources of Lead-Based Paint 
to be impacted by the work that requires sampling, the Contractor shall conduct a thorough visual 
examination of interior and exterior areas for the purpose of determining the presence of ACM.  The 
Contractor shall identify all potential ACM that will be impacted by the project.  Potential asbestos-
containing materials found in buildings are listed in Table B-3.  The Contractor shall determine the 
friability of all suspected ACM as classified by NESHAP, i.e. Friable, Non-friable Category I or Non-
friable Category II.  Each homogeneous area shall be identified and noted as such in the field notes for 
selecting sample locations.  

    

2.2.2 Sample Location Selection 

****************************************************************************** 
NOTE:  In certain situations, it is acceptable to allow the Contractor to use previously 
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collected asbestos survey data for the determination that a homogeneous area is 
asbestos-containing rather than collecting and analyzing new bulk samples.  Coordinate 
with the customer (installation POC) and determine if previous installation asbestos 
survey data for the building(s) areas to be included in the project design should be 
provided to the Contractor. If it is determined that pre-existing data is valid, then it shall 
be attached to this SOW and the bracketed paragraph selected.  The Contractor will 
be required to review and accept the data prior to considering it in selecting sample 
locations, or provide justification why such data cannot be used.  Coordinate with the 
customer (Installation POC) for scheduling the survey sampling including destructive 
sampling during occupied and/or non-occupied hours. 

****************************************************************************** 

The Contractor shall select sample locations for the lead containing painted surfaces [and soil] and 
ACM during the visual assessment.  [Prior to selecting the ACM sample locations, the Contractor shall 
review per-existing asbestos survey data provided as an attachment to this SOW and take the data into 
consideration in selecting the sample locations.  If the Contractor determines that some or all of the pre-
asbestos survey data provided is not acceptable for consideration in the survey, the Contractor shall 
state in writing to the Contracting Officer the reasons why the data cannot be used.  The CO shall make 
the final decision regarding the usability of any pre-existing data provided to and rejected by the 
Contractor.  The final decision by the Contracting Officer on rejected pre-existing data will be given to 
the Contractor prior to the Contractor’s sample location selection.]  Each location shall be described in 
field notes or indicated on the facility [CADD] floor plans, sketches and drawings and by filling in the 
identifying information on Forms 1, 2, or 3 (Figure B-1, B-2, or B-3, Appendix B) [for approval by the 
Contracting Officer prior to the start of sampling].    The marked facility [CADD] floor plans, sketches, 
drawings and forms indicating the sample locations shall be attached at the completion of the survey to 
the Survey Report. 

2.2.3 Lead Sampling 

****************************************************************************** 
NOTE: It is important to understand that OSHA does not consider X-Ray 
Fluorescence (XRF) to be an acceptable method of analysis for lead in paint for 
evaluating worker exposure and the applicability of OSHA 1926.62 to a project.  
However, as a matter of cost effectiveness, the XRF can be used to back-up an 
assumption that lead IS present for a given project (but not to document that lead is not 
present for a project).  See Decision Chart, Table B-5 of this SOW.    

Generally, for structures to be demolished that were built before 1960, allow the use of 
the XRF to screen for lead, concentrating on exterior surfaces, interior door and 
window systems, and “wet rooms” (kitchen and bathrooms, and trim). 
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If a structure was built between 1960 and 1978, and is to be demolished, use the XRF 
to screen for lead, primarily concentrating on exterior painted components and interior 
wet rooms. 

For both pre-1960, and 1960 through 1978 testing, stop the XRF screening when a 
positive result has been noted. 

For structures to be demolished that were built after 1978, and for structures to be 
renovated, perform paint chip testing in all cases where objective historical data 
available to the designer does not eliminate the possible presence of lead in paint.  In 
addition, for buildings to be renovated, paint chip sample only those painted surfaces 
impacted by the renovation. 

XRF results must be obtained by using the instrument in accordance with the published 
Performance Characteristics Sheet for the instrument and the ASTM Provisional 
Standard PS95-98.  If no XRF readings are positive, inconclusive and negative 
readings require paint chip sampling with analysis by the analytical lab.  Check with the 
XRF Manufacturer/NIST/ASTM for soil sampling using the XRF instrument. 

Should a TCLP test determine that a demolition waste stream is hazardous waste, it is 
advisable to perform XRF testing to determine which components contain lead-based 
paint.  Components that test positive by XRF should be identified in the survey for 
removal using abatement procedures and disposed of as hazardous waste.  Additional 
TCLP testing should be performed on the remaining waste stream to ensure that it is not 
hazardous waste.  

In general, TCLP testing of whole building demolition waste streams are not positive for 
hazardous waste.  Waste streams generated by renovations (particularly component) 
are more likely to result in hazardous waste, however, by chip sampling, you will know 
lead content of each component, and can perform abatement accordingly.  

****************************************************************************** 

[Use the following paragraph for buildings to be demolished 

The Contractor shall define a sampling strategy in the Sampling Plan submitted as part of the Project 
Work Plan that emphasizes taking only the very minimum number of samples required to determine the 
presence of lead on the building components.   Surfaces selected for sampling shall be prioritized to 
analyze first those having the highest probability of containing lead based paint.  [Based on year of 
construction, insert guidance on surfaces to be tested from the above “Note”.].  When paint chips are 
taken of component systems, the Contractor shall rank order the samples for laboratory analysis with 
instructions to the laboratory to stop the analyses once a positive result is obtained demonstrating the 
need for compliance with 29 CFR 1926.62(d), based on the action levels listed in Table A-1.   If the 
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XRF is used for field-testing, sampling shall be prioritized by the Contractor to minimize the number of 
readings taken, typically one XRF reading per component system.  XRF test results shall be interpreted 
using the Performance Characteristics Sheet (PCS) for the instrument and ASTM Provisional Standard 
PS95-98, “Standard Provisional Practice for Quality Systems for Conducting In-Situ Measurements of 
Lead Content in Paint or Other Coatings using Field-Portable X-Ray Fluorescence (XRF) Devices.”  If 
no XRF test results are positive for a component system, (above the test threshold for LBP), 
inconclusive and negative XRF results shall be supplemented by laboratory paint chip analysis with paint 
chips collected directly from the XRF tested substrate that best represents the quantified in cubic 
centimeters (cc) of surface area for the component system.  The paint chip shall be a destructive sample 
collected and submitted to the laboratory following the laboratory’s SOP for collecting paint chip 
samples to determine lead loading per cc of surface area, and ASTM’s Standard Practice for Field 
Collection of Dried Paint Samples for Lead Determination by Atomic Spectrometry Techniques 
(E 1729).] 

[Use the following for buildings to be renovated 

 

The Contractor shall extract paint chip samples from all components that will be affected by the 
renovation.  The paint chip shall be a destructive sample collected and submitted to the laboratory 
following ASTM’s Standard Practice for Field Collection of Dried Paint Samples for Lead 
Determination by Atomic Spectrometry Techniques (E 1729).  All paint chip samples shall be 
analyzed.] 

[Use the following for soil sampling 

[Soil samples shall be collected following ASTM Standard Practice for Field Collection of Soil 
Samples for Lead Determination by Atomic Spectrometry Techniques (E 1727).]  [Soil samples 
shall be composites that include no less than two (2) and no more than ten (10) sub-samples collected 
from distinct locations roughly equidistant from each other along an axis.  Sub-samples along drip lines 
shall generally be collected two to six feet from each other.  In other sampling locations such as area 
sampling, sub-samples shall be collected from approximately equidistant locations along each leg of an 
X-shaped pattern.  Soil samples shall be collected from the ground surface, including only the top 1 inch 
of the soil.]  [Samples shall be collected only from areas of bare soil.]] 

[The Contractor shall photograph each sample location.] 

 
2.2.4   Asbestos Sampling 

****************************************************************************** 
NOTE:  It will be necessary to determine exact locations and quantities of ACM.   In 
order to perform this, a thorough search including inaccessible areas will need to be 
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performed by the contractor.  This includes wall cavities (“all interstitial areas”), attic 
areas, crawl spaces, etc., all areas where ACM could have been applied as a surface, 
insulation (typically duct or pipe), fireproofing, etc.  The Contractor should be required 
to penetrate inaccessible spaces for sample collection. If the structure is unoccupied 
after the survey, penetration holes may not need to be repaired.  If the structure is to be 
occupied after the destructive sampling, then require the repair of all penetrations, e.g., 
penetrations into interstitial spaces and roof will require some repair.  Determine with 
the customer who shall repair the penetrations, the customer or the Contractor. 

****************************************************************************** 

The Contractor shall enter all areas identified for sampling ACM; identify the ACM by bulk sample or 
assumption; record the results of the samples or assumptions on the [CADD] floor plan, sketch, or 
drawing; and quantify the amount that will be included in the project waste stream generated that 
requires special disposal.  Destructive sampling to locate ACM in interstitial or inaccessible areas is 
required.  Destructive bulk sampling of roofing materials for ACM [is] [is not] authorized.  The 
Contractor [is] [is not] required to patch all entries and penetration holes into interstitial areas.  The 
[Contractor] [Installation] shall repair all material locations where actual destructive samples are taken, 
which in all cases shall be repaired.  [The Contractor shall hire a professional roofer to patch roof 
sample locations.]     

The Contractor shall use the procedures and techniques for bulk sample collection described in 40 CFR 
Part 763.86, and as otherwise described below: 

a. Friable Surfacing Material   

Collect three bulk samples in a random manner from each homogeneous area of friable surfacing 
material consisting of a total surface area of 1000 ft2 or less; five samples from areas greater than 
1000 ft2, but less than or equal to 5000 ft2; and seven samples from areas greater than 5000 ft2. 

b. Thermal System Insulation   

Collect, in a random manner, three bulk samples from each homogeneous area of thermal system 
insulation (TSI), one bulk sample from patched area of TSI of less than 6 linear or square feet, and one 
bulk sample from insulated mechanical systems where cement or plaster has been used on fittings (e.g., 
tees, elbows, valves).  Bulk samples are not required where the TSI has been identified as fiberglass, 
foam glass, rubber, or other non-ACM. 

c. Miscellaneous Material   

The Contractor shall collect samples in a quantity sufficient to determine whether the material contains 
asbestos at a concentration of greater than 1%. 
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•  Category I Nonfriable Asbestos-Containing Material 

Collect asbestos-containing packing, gaskets, resilient floor covering, and asphalt roofing product 
samples in a quantity sufficient to determine whether the material contains asbestos at a concentration of 
greater than 1%. 

•  Category II Nonfriable Asbestos-Containing Material 

Collect asbestos-containing material excluding Category I nonfriable asbestos-containing material that 
when dry, cannot be crumbled, pulverized, or reduced to powder by hand pressure, in sufficient 
quantities to determine whether the material contains asbestos at a concentration of greater than 1%. 

[The Contractor shall photograph each sample location.] 

 
2.2.5   Waste Characterization and Quantity Estimation 

****************************************************************************** 
NOTE: The intent of characterizing waste prior to the actual project work (demolition 
or renovation) is to determine if the anticipated waste stream will be hazardous or non-
hazardous waste due to lead.  The determination is accomplished by the Toxicity 
Characteristic Leaching Procedure (TCLP) test and must be performed by an NLLAP 
laboratory capable of performing the test.  To prepare for the test, the Contractor must 
estimate the anticipated waste stream that will be produced by the demolition/renovation 
or remodeling, and estimate the approximate quantities of each building material making 
up the waste stream as a percent of the total, regardless of the material’s LBP content 
(see Table B-4).  Materials that are to be recycled (typically metal) should be excluded 
from the sample.  The Contractor must then collect field samples of each material in 
quantities sufficient for the laboratory to take samples of each material proportional to 
the percent of each material to the whole.  For instance, if the intent is to demolish a 
building, there should be representative samples and approximate percent quantities to 
the whole sample of footers/foundations, wall studs, roofing material, glass, brick 
facade, in addition to painted interior and exterior materials, such as doors, wall, 
ceilings, windows, etc.  The Contractor provides the laboratory each of the 
representative samples.  The lab then typically composites a 120-gram sample, and 
performs the TCLP test, using the percent equivalent of each unique building material 
sample to the whole.  If the analytical result is at or above the hazardous waste 
threshold (currently 5 PPM for lead) the waste stream is a classified hazardous waste, 
and must be disposed of as such.  If the result is below the threshold, the waste stream 
is non-hazardous and can also be disposed of as such.  The only other decision to make 
is whether to have the contractor repair the sample locations.  Due to the requirements 
of this type of test, it is difficult and expensive to repair sample locations.  For this 
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reason, it is advisable to perform this sampling when people are removed from the 
building.  

Determining the waste stream composition and classification during pre-design provides 
the project Contractor the ability to control the amount of each waste to be generated 
should the TCLP test identify the composite waste stream as hazardous.  With the 
TCLP test results available, the contractor can separate hazardous components from 
non-hazardous components as these materials are being generated and thus reduce the 
overall amount to be disposed as hazardous waste.  This process can save considerable 
cost.  Typically, a whole building demolition generates non-hazardous waste, but 
individual component removal during a renovation, as opposed to a demolition, can 
generate hazardous waste.  

******************************************************************************
a. Asbestos  

The Contractor shall perform asbestos-containing material waste stream assessment and 
characterization to determine if the asbestos containing waste streams will be considered regulated or 
non-regulated under Federal or state NESHAP requirements.  The Contractor shall estimate the 
quantity (e.g., the square or linear feet) of each building component sampled for the presence of 
asbestos.  The Contractor shall estimate the volume of debris or waste potentially requiring disposal 
under the asbestos NESHAP requirements.  Information gathered in the visual examination shall be 
recorded in the field notes that will then be submitted as an attachment to the Survey Report. 

 

b. Lead 

The Contractor shall determine if waste to be generated as a result of the demolition/renovation or 
remodeling work will be characterized as hazardous or non-hazardous waste under Federal or state 
RCRA requirements.    This shall be accomplished by estimating the quantity (e.g., the square or linear 
feet) of each building component (See Table B-4: Typical Building Materials Comprising a Toxicity 
Characteristic Leaching Procedure (TCLP) Sample); the total volume of all building component 
materials comprising the waste stream; and the percent of each building material component in the waste 
stream to be generated.  Samples of each building material component shall be sized in the same 
percentage found in the total waste stream, and shall be sent in the same proportion to an NLLAP 
recognized laboratory for analysis.  The Contractor shall assure the laboratory performs the Toxicity 
Characteristic Leaching Procedure (TCLP) test in accordance with RCRA requirements, or any 
applicable State or local criteria.  The contractor [is] [is not] required to patch and repair sample 
locations. 
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The contractor shall submit as a part of the Survey Report the following minimum information to 
characterize waste to be generated by the project, for laboratory performance of a TCLP test: 

• A list of the building materials to be sampled that comprise the waste stream 

• Volume percentage of each building material identified relative to the total building materials that 
will comprise the waste stream  

• Number of TCLP samples to be analyzed by the laboratory 

• Laboratory to perform the TCLP analysis 

• Laboratory’s SOP in preparing the representative composite sample of the building materials 
submitted to be analyzed 

• Written documentation of steps performed in determining how many samples to analyze 

• Written documentation of steps performed to determine most stringent applicable regulation.   

2.2.6 Sample Identification 

ACM bulk samples, paint chip samples, [and soil samples] shall be identified using unique sample 
numbers.  Any field or laboratory blanks or spiked samples submitted to the laboratory for QA/QC 
purposes shall be numbered in such a way that the sample identity will not be revealed to personnel 
conducting the analysis. 
 

2.2.7  Sample Chain-of Custody 

The Contractor shall follow a standard chain-of-custody protocol to document and ensure a continuous 
record of sample possession from sample collection to receipt by the laboratory.  The Contractor shall 
complete and maintain chain-of-custody forms for each set of samples shipped to the laboratory, and a 
copy of each form shall accompany the shipment of samples.  Copies of all chain-of-custody forms shall 
be included in the Survey Report.  See Form4, Figure B-4, Appendix B. 

2.3 TASK 3 SAMPLE DATA ANALYSIS, EVALUATION OF FINDINGS 

2.3.1 Analytical Methods 

2.3.1.1 Laboratory Sample Analysis (Lead) 

The Contractor shall send all lead samples that require laboratory analysis to an NLLAP recognized 
laboratory.  The Contractor shall verify in the Survey Report that the selected laboratory is accredited 
by NLLAP for each type of analysis to be performed. 
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2.3.1.2  Laboratory TCLP Sample Analysis (Lead) 

Analysis shall be performed in accordance with EPA’s TCLP test method 1311 in the most recent 
version of “Test Methods for Evaluating Solid Waste, Physical/Chemical Methods”, See EPA 
Publication SW-846. 

 

2.3.1.3 Field Analysis of Paint Samples (Lead) 

XRF analysis of painted surfaces shall be performed in accordance with ASTM’s Standard 
Provisional Practice for Quality Systems for Conducting In Situ Measurements of Lead Content 
in Paint or Other Coatings using Field-Portable X-Ray Fluorescence (XRF) Devices (PS95-98), 
and with the appropriate PCS for the instrument as provided by the instrument manufacturer.  The 
contractor shall verify with the laboratory prior to beginning the field survey that the laboratory has an 
SOP in place to be used by the Contractor to collect paint chips based on surface area, allowing the 
laboratory to calculate lead loading on the substrate tested in mg/cc, corresponding to XRF readings in 
mg/cc. 

2.3.1.4 Bulk Asbestos Sample Preparation and Analysis 

****************************************************************************** 

NOTE:  To minimize laboratory costs, the “positive-stop” method of analysis should be 
used to ensure that no additional samples from a homogeneous area will need to be 
analyzed after one of the samples has been found to contain greater than 1% asbestos.  
The cost savings from this method could be significant on larger projects.  Note that 
some laboratories may charge a reduced amount for the remaining samples, in order to 
cover the sample preparation costs or to comply with their standard contract provisions.  
The Contractor should consider this when choosing a laboratory.   In general, point 
counting should not be used unless the installation manager is confident that point 
counting will yield a result less than 1%.  This might occur if a very few sample results 
are 1 to 2% asbestos by PLM, for a structure that is otherwise “asbestos free”.  
Otherwise, accept the PLM results, as it is generally not cost effective to re-analyze 
samples by point counting only to confirm that a material contains asbestos. 

****************************************************************************** 

The Contractor shall send all bulk asbestos samples (including waste stream characterization samples) 
to a laboratory accredited by NVLAP or AIHA.  For samples analyzed by visual estimation Polarized 
Light Microscopy (PLM) (Appendix E, Subpart E, 40 CFR Part 763, Section L, Polarized Light 
Microscopy) and the analysis yields results less than 10% asbestos content,  the material [shall be 
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treated as positive for ACM] [shall be verified for ACM content by point counting according to the 
following criteria: (1) A sample in which no asbestos is detected by PLM shall not be point counted, (2) 
If the analyst detects asbestos in the sample and estimates, by visual estimation, the amount to be 
between 10% and 1%, the material shall be [considered positive for ACM] [point counted for ACM 
verification], (3) Point count results that differ from visual estimation shall have precedence over the 
visual estimation.] [shall be verified by Transmission Electron Microscopy (TEM) analysis.] The EPA 
TEM method shall be  used when the PLM method cannot be used because sample preparation is 
difficult, i.e. asphaltic bound matrix.  The Contractor shall assure that the laboratory uses the “positive-
stop” method when analyzing bulk samples after the first positive (asbestos greater than 1%) sample is 
determined in a set of samples from the same homogeneous area, no more samples from that 
homogeneous area shall be analyzed.  

2.3.1.5 Laboratory Turnaround Time 

The Contractor shall require the laboratory to report analytical results back to the Contractor within [     
] days of the samples’ receipt by the laboratory. 

 
2.3.2 Project Data Review and Assessment 

The Contractor shall review all data collected as part of the survey.  This shall include verifying that all 
applicable NLLAP (for lead analysis) and NVLAP or AIHA (for asbestos analysis) laboratory QA/QC 
requirements have been met for the samples analyzed.  The Contractor shall accomplish this by 
reviewing the internal QA/QC sample data generated by the Laboratory for each sample batch 
submitted by the Contractor and provided by the Laboratory in the Laboratory Report. 

 
2.3.3 Quality Assurance/Quality Control 

The Contractor shall perform QC/calibration checks on the XRF instrument in accordance with 
Paragraph 7.4 of ASTM’s Standard Provisional Practice for Quality Systems for Conducting In- Situ 
Measurements of Lead Content in Paint or Other Coatings using Field-Portable X-Ray Fluorescence 
(XRF) Devices (PS95-98); in accordance with the instrument manufacturer’s PCS.  At a minimum, 
calibration checks for each XRF instrument shall be completed at the beginning and the end of each 
survey, and every two hours or less during surveys.   The calibration checks performed according to this 
paragraph that fall within the specification for the instrument shall demonstrate reading validity.  
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2.3.4 Laboratory Report Requirements 

The Contractor shall require the laboratory to provide the information necessary for the Contractor to 
comply with the data evaluation/validation procedures outlined in this SOW.  This shall include a data 
package containing the following information: 

• Cover page information including methods, dates, instruments, digestions, and signature of the 
laboratory director. 

• Sample information including identification and the results for samples, blanks, QC samples, dilution 
factors, and batch identification. 

• Laboratory certification that all applicable NLLAP (for lead analyses) and NVLAP or AIHA (for 
asbestos analyses) QA/QC requirements have been met for the samples analyzed.  

2.3.5 Contractor Certification of Project Data Validation 

The Contractor shall certify in the Survey Report that all field data have been validated: 

• in accordance with QA/QC Protocol required for XRF analysis; 

• in accordance with Appendix II of 40 CFR 261 (for TCLP analyses); 

• following NLLAP (for total lead analyses); and 

• following NVLAP or AIHA (asbestos analyses) laboratory analysis requirements. 

The data shall also meet the established DQOs. 

2.3.6 Comparison with Lead and Asbestos Survey Criteria 

****************************************************************************** 

NOTE:  The specifier shall determine the format by which the Contractor shall provide 
the comparison of validated data to Action Levels in Table A-1 and describe this 
requirement in the blank bracket. 

****************************************************************************** 

The Contractor shall compare the validated data with the lead and asbestos action levels listed in Table 
A-1.  The comparison shall be documented in the Survey Report by listing the results and Table A-1 
action levels in matrix format listing the sample area location down the first column and the Table A-1 
action levels across the first row.  Only sample values exceeding the Table A-1 action levels shall be 
indicated. 
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2.4 TASK 4 SURVEY REPORT 

2.4.1 General Report Contents 

In addition to the information described in Paragraphs 2.4.2 through 2.4.6 below, the Survey Report 
shall include: 

• Installation Name and Address 

• Installation point of contact (POC), title, organization  and address 

• Facility Address 

• [Facility or unit number(s)] 

• Date of building construction 

2.4.2 Project Work Plan 

Note any discrepancies between the project work plan and the actual project activities performed. 

2.4.3 Sample Location Selection 

Note any discrepancies between the Sample Location Selection [as approved] and any changes made 
during sampling, along with explanation of differences. 

2.4.4 Survey Results 

****************************************************************************** 

NOTE:  If an XRF instrument is used, specify the format that will be used to present the 
XRF data (i.e., in the drawings). 

****************************************************************************** 

• Date(s) of the survey and sample collection 

• [Identification of field-portable methods used during the survey and applicable calibration check 
results] 

• Laboratory report and chain-of-custody forms 

• Comparison of the sample results to the criteria listed in this SOW as presented in matrix format. 

• CADD or line drawings that indicate areas of ACM and lead-containing paint. 

• Other field QA/QC procedures followed during the survey. 



EP 1110-1-30 
31 Aug 01 

A-24 

2.4.5 Contractor Data Certification 

The report shall contain the certification from the Contractor that data used to develop conclusions and 
recommendations have been reviewed and validated, and have met DQOs. 

2.4.6 Electronic HALO/Installation Data Downloading into Installation System 

****************************************************************************** 

NOTE:  All data collected during activities specified in this SOW will be provided to the 
DA in a format compatible with HALO or, if the installation does not utilize HALO, 
compatible with the installation’s data management system requirements.  HALO is a 
hazard management system designed to track lead/asbestos hazards and the actions 
taken in response to the identified lead/asbestos hazards.  HALO requires an IBM-
compatible personal computer (with a Pentium processor), Windows 95, 16 MB of 
RAM, 10MB of available hard disk space, Microsoft Word, and display resolution of 
800x600 pixels.  The current POC for HALO is: 

USACE Engineering Research & Development Center/Construction Engineering 
Research Laboratory (ERDC/CERL) 

Construction Engineering Resource, Materials and Structures Branch (CER CF-M) 
(217) 352-6511, ext. 7239 (commercial) 

Where the installation has no unique data management system for LBP/asbestos data, 
HALO will be the default program for all deliverables under this SOW.  The SOW 
should detail the procedure for the Contractor to follow in providing the results of the 
lead/asbestos survey to the COR for uploading into HALO or other system used by the 
installation. 

At a minimum, the Contractor must be provided with a copy of the HALO Data 
Dictionary.  The dictionary identifies the table names, field names, data types, and any 
required default values.  The Dictionary is part of the HALO program and can be 
obtained through the installation, or by contacting USACE CER CF-M.  In every case, 
electronic archives should be produced for the record. 

****************************************************************************** 

[The Contractor shall provide laboratory data to the COR in [both hard copy and] electronic format.  
The electronic data report shall be provided in [HALO format] [   ].] 

2.4.7 Contractor Conclusions 

The report shall contain conclusions based on the analytical results, on substrates and materials found to 
contain lead and asbestos, the location and the quantities of these materials, the characterization of lead 
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waste streams to be generated, and the linear and square feet of ACM requiring disposal as a result of 
the project. 

3.0 SUPPLEMENTAL REQUIREMENTS FOR CONTRACTED SERVICES 
3.1   CONTRACTOR FIRM/PERSONNEL QUALIFICATIONS 

3.1.1 Contractor Firm Experience 

The contracted firm shall have a minimum of [   ] years experience in conducting lead/asbestos surveys 
and have a qualified staff as described in Paragraph 3.1.2.  [Three] references, at a minimum, shall be 
required for completed projects equal in complexity to the one described in this SOW. 
3.1.2  Contractor Surveyor/Project Manager Qualifications 

****************************************************************************** 

NOTE:  Some states or local jurisdictions may use different terminology for individuals 
certified to complete the services described in this SOW (i.e., the lead certificate may 
include titles other than “inspector” or “risk assessor,” and the asbestos certificate may 
include titles other than “inspector” or “management planner.”)  In addition, the state 
may require licensing or registration, instead of or in addition to, certification.  Include 
requirements specific to the jurisdiction in which the project is that will be completed. 

****************************************************************************** 

The Contractor shall employ (an) accredited lead risk assessor(s) and accredited asbestos inspector(s) 
[or management planner] to complete the survey activities described in this SOW. 

3.1.2.1 EPA Certification 

The Contractor shall provide proof in the Project Work Plan of EPA certification or other required 
certifications under an EPA-approved state program pursuant to 40 CFR 745.226 (64 FR 42849, 6 
August 1999) for the lead risk assessor surveyors [and accreditation as asbestos inspector(s) pursuant 
to 40 CFR Part 763 Subpart E requirements.] 

3.1.2.2 Record of Experience 

A resume of each surveyor (’s) experience related to the project activities of this SOW, shall be 
provided as a part of the Project Work Plan. 

3.1.2.3 Use of Survey Teams 

****************************************************************************** 

NOTE:  If necessary, for large, complex projects indicate the number and size of survey 
teams. 

****************************************************************************** 
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[The Contractor shall specify in the Project Work Plan the number of [two] person survey teams to be 
assigned to conduct the surveys.  The survey leader for each team shall have a minimum of three years 
experience in conducting lead/asbestos surveys.  The Contractor shall provide in the Project Work Plan 
a resume of each survey leader that verifies the work experience.]  

3.1.3 Contracted Laboratory Qualifications 

The Contractor shall provide, as part of the Project Work Plan evidence of current NLLAP and/or 
NVLAP/AIHA accreditation for each laboratory used by the Contractor for analysis of samples 
collected or prepared under the terms of this SOW. 

3.1.4 Contractor Errors and Omissions Liability Insurance 

****************************************************************************** 

NOTE:  Consult with the COR to develop requirements for Contractor errors and 
omissions liability insurance that are appropriate for the scope of the project. 

****************************************************************************** 

The Contractor shall demonstrate coverage under an errors and omissions liability insurance policy.  
[Insert errors and omissions text as appropriate] 

 
3.2  PROJECT RECORDS 

****************************************************************************** 

NOTE:  Require that all work (surveys, drawings, custody sheets, field data sheets, etc) 
shall be provided in both hard copy and electronic format.  All designs will now be 
preformed electronically.  Lead and asbestos surveys shall be attached in total to the 
specifications of the design.  This has helped significantly in reducing “designer 
error/liability” claims, as the Contractor has access to all the same data that the designer 
has.  (In addition, disks are easier to store than binders.)  Include project-specific 
requirements for electronic submittal format(s). 

****************************************************************************** 

[The Contractor shall provide all project records in electronic format.  [   ]] 

3.2.1 Record keeping Requirements 

****************************************************************************** 

NOTE:  PWTB 420-70-8 requires that records relating to the status of asbestos-
containing materials in a building be maintained indefinitely.  Check with customer. 

****************************************************************************** 



 EP 1110-1-30 
 31 Aug 01 
 

A-27 

The Contractor shall maintain records related to the survey activities for at least [   ] years, following 
completion of the activities outlined under this SOW.  Records shall include: 

• Project Work Plan 

• Survey Report including Laboratory Report 

• [Progress Reports] 

• Correspondence, Conference Notes, Other Documentation Pertinent to Decisions Made Affecting 
Outcome of Survey 

 

3.3  PROJECT COORDINATION 

The Contractor shall coordinate activities through the COR.  Contact with installation personnel, 
including the installation POC, members of the installation lead hazard/asbestos management teams, 
building occupants, and other installation personnel shall be coordinated through the COR. 

 
3.4  GOVERNMENT SUPPORT 

****************************************************************************** 

NOTE:  Little standard language is offered in this paragraph, since the requirements will 
be very project-specific.  The specific language will need to be defined with the 
customer.  Include in the following paragraphs provisions for utilities, water, phone lines, 
computers, and transportation while on the installation, etc. specifying who is 
responsible for these items. 

****************************************************************************** 

3.4.1 Government Quality Control Oversight 

[Insert Appropriate Provisions] 

The COR reserves the right to audit the survey, the lead or asbestos survey sample selection location 
documentation and actual sample locations used during the survey for any survey area at any time during 
the course of the survey. 
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3.4.2 Security and Escorts 

****************************************************************************** 

NOTE:  The Contractor survey personnel may need an escort, especially if the survey is 
to be conducted in residential units that are occupied.  In the case of residential surveys, 
the escort should introduce the surveyors on behalf of the Housing Office, state how 
long the work is expected to take, answer questions, and observe the team while it 
works.  This is good public relations and protects the installation, the Contractor, and 
the occupants from disputes about claims of loss and damage.  It reassures occupant 
members, especially those who have no knowledge about lead or asbestos surveys.  If 
occupants (especially spouses) are likely not to understand English, a bilingual escort 
should be provided. 

If an escort cannot by provided, special precautions must be taken to protect all parties. 

• A notice to occupants about the impending work should be provided in advance 
and include information on how Contractor personnel should identify themselves at 
the door. 

• Contractor personnel should be directed to never enter a unit unless there is an adult 
present or, at a minimum, an older responsible adolescent (18 years or older) who 
clearly understands the intended work and agrees to the team entering.  Personnel 
should be directed not to ask children who answer the door whether a parent is 
home, but rather whether a parent is free to come to the door.  This is to avoid 
encouraging children to tell strangers that no adult is home. 

• Agreement should be reached on what Contractor personnel can tell occupants 
about the work or in response to questions, as opposed to referring occupants to 
the Housing Authority. 

It is not practical for a single person to introduce multiple survey teams to each 
occupant because it is not possible to predict in advance how long each survey will 
take. 

The Contractor is responsible for the security of their equipment (especially XRF units), 
their employees, ands to re-lock doors upon exit. 

If special security arrangements must be made for the work, this should be noted below.  
This might include both personnel and vehicle passes, as well as any information or 
passes to enter secure locations. 

****************************************************************************** 

[Insert Appropriate Provisions] 
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3.4.3 Temporary Office/Equipment/Storage/Staging Areas 

The installation shall provide space for the duration of the field activities that the Contractor may use as 
a temporary office, equipment/storage, and staging area.  [The Government] [The Contractor] shall 
provide [insert appropriate text for utilities, phone lines, computers, transportation, permits, etc.] 

 
3.5  TRAVEL AND MEETINGS 

The Contractor’s project or task manager and the survey team leader(s) shall attend all meetings. 

3.5.1 Preliminary Project Site Visit/Walkover 

The Contractor’s survey team leader(s) shall visit the project site to be surveyed with the Contracting 
Officer  [and the installation POC].  [The survey leader(s) shall visit a representative number of units to 
be surveyed with the Contracting Officer] 

3.5.2 Project Work Plan Review and Startup Meeting 

The Contractor shall attend a startup meeting to review, finalize and approve the Project Work Plan to 
include the Accident Prevention Plan, the Sampling Strategy Plan, laboratory and personnel credentials 
immediately prior to beginning field activities.  The Contractor shall generate meeting minutes that will be 
submitted to the Contracting Officer within [two weeks] of the meeting. 

3.5.3 Sampling Data Certification/Progress Report Meeting(s) 

****************************************************************************** 

NOTE:  Data certification may also be discussed at the Final Survey Report Meeting to 
help limit the number of required meetings. 

****************************************************************************** 

[The Contractor shall attend a meeting with the COR to review status of data certification provided to 
the Contractor by the laboratory and the progress of the survey.] 

3.5.4 Final Survey Report Meeting 

The Contractor shall attend a final survey report meeting with the COR to discuss the findings and 
conclusions of the report prior to final submittal. 

3.5 5  Additional Meetings [insert any additional meeting requirements] 
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3.6  SCHEDULES 

****************************************************************************** 

NOTE:  Consult with the customer to determine schedule milestones.  Combine meeting 
topics where appropriate.  At a minimum, the schedule milestones are: 

1) Site visit/project walkover 

2) Project Work Plan submission/Start-up meeting 

3) Data certification/progress report submission 

4) Final Survey Report submission 

****************************************************************************** 

[Insert appropriate schedule milestones] 

 
3.7  SUBMITTALS 

3.7.1 Project Work Plan 

3.7.2 Survey Progress Reports 

[The Contractor shall provide [   ] project progress reports to the COR.  The reports shall be due to the 
COR [    ] The reports shall address [    ]] 

3.7.3 Survey Data Submission in Electronic [HALO] [   ] Format 

The Contractor shall provide a survey data submission in electronic [HALO] [   ] format, as described 
in Paragraph 2.4 above. 

3.7.4 Survey Report 

The Contractor shall provide a survey report, as described in Paragraph 2.4 above. 
 

3.8  MISCELLANEOUS  

3.8.1 Glossary 

This paragraph contains a glossary of terms used in this SOW, or commonly used in reference to lead 
and asbestos surveys. 
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Asbestos The asbestiform varieties of: Chrysotile (serpentine); crocidolite (riebeckite); 
amosite, anthophyllite; tremolite; and actinolite.  (40 CFR 763.83) 

Asbestos-containing 
material (ACM) 

Any material or product which contains more than 1 percent asbestos.  
Including surfacing ACM, thermal system insulation ACM, or miscellaneous 
ACM that is found in or on interior structural members or other parts. 
(40 CFR 763.83) 

Asbestos debris Pieces of ACM that can be identified by color, texture, or composition, or 
means dust, if the dust is determined by an accredited inspector to be ACM.  
(40 CFR 763.83) 

Asbestos-containing 
waste materials 

Mill tailings or any waste that contains commercial asbestos and is generated 
by a source subject to the provisions of this subpart. This term includes filters 
from control devices, friable asbestos waste material, and bags or other 
similar packaging contaminated with commercial asbestos. As applied to 
demolition and renovation operations, this term also includes regulated 
asbestos-containing material waste and materials contaminated with asbestos 
including disposable equipment and clothing.  (40 CFR 61.141) 

Category I nonfriable 
ACM 

Asbestos-containing packings, gaskets, resilient floor covering, and asphalt 
roofing products containing more than 1 percent asbestos as determined using 
the method specified in appendix E, subpart E, 40 CFR part 763, section 1, 
Polarized Light Microscopy.  (40 CFR 61.141) 

Category II nonfriable 
ACM 

Any material, excluding Category I nonfriable ACM,-containing more than 1 
percent asbestos as determined using the methods specified in appendix E, 
subpart E, 40 CFR part 763, section 1, Polarized Light Microscopy that, 
when dry, cannot be crumbled, pulverized, or reduced to powder by hand 
pressure.  (40 CFR 61.141) 

Common area A portion of a building that is generally accessible to all occupants. Such an 
area may include, but is not limited to, hallways, stairways, laundry and 
recreational rooms, playgrounds, community centers, garages, and boundary 
fences. (40 CFR 745.223) 

Component or 
component system 

Unique design or structural elements or element systems of a building, that are 
distinguished from each other by form, function, and location.  These include 
interior and exterior components or component systems.   

Data Quality Objective The qualitative and quantitative statements, guidelines, and requirements 
presented in paragraphs 2.2 and 2.3 of this SOW that clarify study 
objectives, define the appropriate type of data, and specify the tolerance 
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levels of potential errors that will be used as the basis for establishing the 
quality of the data needed to support decisions.  See EM 200-1-2 Appendix 
G DQO Attainment Verification Worksheet for further refinement of the 
DQO definition. 

Distinct painting history The application history, as indicated by its visual appearance or a record of 
application, over time, of paint or other surface coatings to a component or 
room. (40 CFR 745.223) 

Friable asbestos 
material 

Any material containing more than 1 percent asbestos as determined using the 
method specified in appendix E, subpart E, 40 CFR part 763 section 1, 
Polarized Light Microscopy, that, when dry, can be crumbled, pulverized, or 
reduced to powder by hand pressure. If the asbestos content is less than 10 
percent as determined by a method other than point counting by PLM, verify 
the asbestos content by point counting using PLM.  (40 CFR 61.141) 

Functional space A room, group of rooms, or homogeneous area (including crawl spaces or 
the space between a dropped ceiling and the floor or roof deck above), such 
as classroom(s), a cafeteria, gymnasium, hallway(s), designated by a person 
accredited to prepare management plans, design abatement projects, or 
conduct response actions.  (40 CFR 763.83) 

HALO The DA’s Hazardous Asbestos and Lead Optimal Management System, 
which is a management system designed to track lead hazards and actions 
taken in response to identified lead hazards. 

QA Quality assurance; defined by NLLAP as an “integrated system of activities 
involving planning, QC, quality assessment, reporting, and quality 
improvement to ensure that a product or service meets defined standards of 
quality within a state level of confidence.”  (NLLAP LQSR Revision 2.0 
(August 1, 1996)) 

QC Quality control; defined by NLLAP as the “overall system of technical 
activities whose purpose is to measure and control the quality of a product or 
service so that it meets the needs of users.  The aim is to provide quality that 
is satisfactory, adequate, dependable, and economical.  (NLLAP LQSR 
Revision 2.0 (August 1, 1996)) 

Surfacing Material Material that is sprayed-on, troweled-on or otherwise applied to surfaces, 
such as acoustical plaster on ceilings and fireproofing material on structural 
members, or other materials on surfaces for acoustical, fireproofing, or other 
purposes. 
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Thermal Insulation 
Material (TSI) 

Material applied to pipes, fittings, boilers, breaching, tanks, ducts or other 
interior structural components to prevent heat loss or gain or water 
condensation. 

 


